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ADDENDUM 
 
Date:  1 September 2005 
 
To:   Contractors 
 
From:  Wayne Smith, DFCM 
 
Reference:  Utah National Guard 
   Logan Armory Unheated Storage Building  
   DFCM Project No. 05191480 
 
Subject:  Addendum No. 1 
 
Pages:   Addendum        1 page 
   Architectural Addendum Attachment    2 pages   
   Addendum Specifications   56 pages 
   Addendum Drawings          2 pages 
   Total                 61 pages 
 
 
Note:  This Addendum shall be included as part of the Contract Documents.  

Items in this Addendum apply to all drawings and specification sections 
whether referenced or not involving the portion of the work added, deleted, 
modified, or otherwise addressed in this Addendum.  Acknowledge receipt 
of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 
 

 1.1 General: 
  

1.1 Reference the attached Architectural Addendum, specifications and 
drawings. 

 
End of Addendum 
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PROJECT NAME:  UTNG Logan Armory Unheated Storage Building     
   560 South 500 West 

Logan, Utah 
 DFCM Project No. 05191480 
 
DATE: September 1, 2005 
 
PROJECT NO.:   B05-044 
 
FROM:  Cooper Roberts Simonsen Architects (801) 355-5915 
  700 North 300 West Fax (801) 355-9885 
 Salt Lake City, Utah 84103 
 
TO:  All Bidders 
 
 
This Addendum forms a part of the Contract Documents and modifies the original Bid Documents dated 
7/21/2005 as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form.  
Failure to do so may subject the Bidder to disqualification. Bid date and time remain unchanged. 
 
This Addendum consists of (2) 8 ½”x11" pages, (11) Specification Sections, and (2) drawing sheets. 
 
 
I. CHANGES TO PRIOR ADDENDA:  None 
 
II. CHANGES TO BIDDING REQUIREMENTS: None 
 
III. CHANGES TO AGREEMENT & OTHER CONTRACT FORMS:  None 
 
IV. CHANGES TO CONDITIONS OF THE CONTRACT:  None 

 
V. CHANGES TO SPECIFICATIONS:   

 
V-1 Add the following specification sections to the Project Manual: 

01100 SUMMARY 
01230 ALTERNATES 
01250 CONTRACT MODIFICATION PROCEDURES 
01310 PROJECT MANAGEMENT AND COORDINATION 
01330 SUBMITTAL PROCEDURES 
01400 QUALITY REQUIREMENTS 
01420 REFERENCES 
01500 TEMPORARY FACILITIES AND CONTROLS 
01600 PRODUCT REQUIREMENTS 
01700 EXECUTION REQUIREMENTS 
01731 CUTTING AND PATCHING 
 

V-2 At Section 10605.2.1.A, add Standard Wire & Steel Works, of South Holland, Illinois, as 
an approved manufacturer. 
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(801) 355 5915  ⋅  FAX 355-9885  ⋅  www.crsarchitects.com 

VI. CHANGES TO DRAWINGS:   
VI-1 On Sheet GI 001, Add Code Analysis and Design Criteria. 
VI-2 On Sheet AS 101, Add note regarding field verification of existing finish grade and 

adjustments to new building’s finish floor elevation. 
 

End of Addendum 
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SECTION 01100 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Project consists of construction of a premanufactured building. 

1. Project Location:  560 South 500 West, Logan, Utah. 
2. Owner:  Utah National Guard, 12953 South Minuteman Drive, Draper, Utah 84020. 

B. Architect Identification:  The Contract Documents, dated July 2005, were prepared for Project 
by Cooper Roberts Simonsen Architects, 700 North 200 West, Salt Lake City, UT 84103. 

C. The Work consists of construction of a premanufactured building, concrete, and site work. 

1. The Work includes site work, concrete, design and construction of a pre-engineered 
metal building including footings, framing, sheathing and roofing, and mechanical and 
electrical systems. 

1.3 CONTRACT 

A. Project will be constructed under a general construction contract. 

1.4 USE OF PREMISES 

A. General:  Contractor shall have full use of premises for construction operations, including use of 
Project site, during construction period.  Contractor's use of premises is limited only by Owner's 
right to perform work or to retain other contractors on portions of Project. 

B. Use of Site:  Limit use of premises to work in areas  indicated.  Do not disturb portions of Project 
site beyond areas in which the Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy of Project site. 
2. Driveways and Entrances:  Keep driveways  and entrances serving premises clear and 

available to Owner, Owner's employees, and emergency vehicles at all times.  Do not 
use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

1.5 WORK RESTRICTIONS 
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A. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Architect   not less than two  days in advance of proposed utility interruptions. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 
END OF SECTION 01100 
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SECTION 01230 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the Bidding Requirements that may be added to or deducted from the Base Bid amount if 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work.  No other adjustments are made to the 
Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, 
of the status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred 
for later consideration.  Include a complete description of negotiated modifications to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification 
Sections referenced in schedule contain requirements for materials necessary to achieve the 
work described under each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 
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3.1 SCHEDULE OF ALTERNATES 

A. Alternate No.  1 (Additive):  
1. Base Bid: Do not apply concrete sealer to concrete work. 
2. Alternate Item: Apply concrete sealer to concrete work as indicated in Section 03300 and 

on architectural drawings.  

 

 
END OF SECTION 01230 
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Sections include the following: 

1. Division 1 Section "Product Requirements" for administrative procedures for handling 
requests for substitutions made after Contract award. 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Proposal Requests issued by Architect are for information only.  Do not consider them 
instructions either to stop work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request after receipt of Proposal Request, submit a 
quotation estimating cost adjustments to the Contract Sum and the Contract Time 
necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey 
data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

c. Include an updated Contractor's Construction Schedule that indicates the effect of 
the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting an 
extension of the Contract Time. 

B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the 
Contract, Contractor may propose changes by submitting a request for a change. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 
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3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include an updated Contractor's Construction Schedule that indicates the effect of the 
change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

5. Comply with requirements in Division 1 Section "Product Requirements" if the proposed 
change requires substitution of one product or system for product or system specified. 

C. Proposal Request Form:  Use AIA Document G709 for Proposal Requests. 

1.4 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures 
of Owner and Contractor on AIA Document G701. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

 
END OF SECTION 01250 
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. General project coordination procedures. 
2. Conservation. 
3. Coordination Drawings. 
4. Administrative and supervisory personnel. 
5. Project meetings. 

B. Related Sections:  The following Sections contain requirements that relate to this Section: 

1. Division 1 Section "Execution Requirements" for procedures for coordinating general 
installation and field-engineering services, including establishment of benchmarks and 
control points. 

2. Division 1 Section "Closeout Procedures" for coordinating Contract closeout. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in various Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure maximum 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. If necessary, prepare memoranda for distribution to each party involved, outlining special 
procedures required for coordination.  Include such items as required notices, reports, and list of 
attendees at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
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and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work. 

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 
necessitates maximum utilization of space for efficient installation of different components or if 
coordination is required for installation of products and materials fabricated by separate entities. 

1. Indicate relationship of components shown on separate Shop Drawings. 
2. Indicate required installation sequences. 
3. Refer to Division 15 Section "Basic Mechanical Materials and Methods" and Division 16 

Section "Basic Electrical Materials and Methods" for specific Coordination Drawing 
requirements for mechanical and electrical installations. 

B. Staff Names:  Within 15 days of starting construction operations, submit a list of principal staff 
assignments, including superintendent and other personnel in attendance at Project site.  
Identify individuals and their duties and responsibilities; list addresses and telephone numbers, 
including home and office telephone numbers.  Provide names, addresses, and telephone 
numbers of individuals assigned as standbys in the absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 
temporary telephone. 

1.5 PROJECT MEETINGS 

A. General:  Architect will schedule and conduct meetings and conferences at Project site, unless 
otherwise indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 

2. Minutes:  Architect will record significant discussions and agreements achieved and 
distribute the meeting minutes to everyone concerned within 3  days of the meeting. 

B. Preconstruction Conference:  Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Architect, but no later than 15 days after 
execution of the Agreement.  Hold the conference at Project site or another convenient location.  
Conduct the meeting to review responsibilities and personnel assignments. 
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1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; manufacturers; suppliers; and 
other concerned parties shall attend the conference.  All participants at the conference 
shall be familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing. 
d. Designation of responsible personnel. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for processing Applications for Payment. 
g. Distribution of the Contract Documents. 
h. Submittal procedures. 
i. Preparation of Record Documents. 
j. Use of the premises. 
k. Responsibility for temporary facilities and controls. 
l. Parking availability. 
m. Office, work, and storage areas. 
n. Equipment deliveries and priorities. 
o. First aid. 
p. Security. 
q. Progress cleaning. 
r. Working hours. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Architect 
of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 

a. Contract Documents. 
b. Options. 
c. Related Change Orders. 
d. Submittals. 
e. Review of mockups. 
f. Compatibility problems. 
g. Time schedules. 
h. Weather limitations. 
i. Manufacturer's written recommendations. 
j. Warranty requirements. 
k. Compatibility of materials. 
l. Space and access limitations. 

3. Record significant conference discussions, agreements, and disagreements. 
4. Do not proceed with installation if the conference cannot be successfully concluded.  

Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of 
meetings with preparation of payment requests. 
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1. Attendees:  In addition to representatives of Owner and Architect, each contractor, 
subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the conference shall be familiar with Project and authorized 
to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor's Construction Schedule.  Determine how 
construction behind schedule will be expedited; secure commitments from parties 
involved to do so.  Discuss whether schedule revisions are required to ensure that 
current and subsequent activities will be completed within the Contract Time. 

b. Review present and future needs of each entity present, including the following: 

1) Sequence of operations. 
2) Status of submittals. 
3) Work hours. 
4) Progress cleaning. 
5) Quality and work standards. 
6) Change Orders. 
7) Documentation of information for payment requests. 

3. Architect will include brief summary, in narrative form, of progress since previous 
meeting.  By three days after each progress meeting date, Architect will distribute copies 
of meeting minutes to each party present and to parties who should have been present, 
including Owner. 

a. Schedule Updating:  Revise Contractor's Construction Schedule after each 
progress meeting where revisions to the schedule have been made or recognized.  
Issue revised schedule concurrently with the report of each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 01310 
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SECTION 01330 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other miscellaneous submittals. 

B. Related Sections include the following: 

1. Division 1 Section "Payment Procedures" for submitting Applications for Payment. 
2. Division 1 Section "Quality Requirements" for submitting test and inspection reports and 

Delegated-Design Submittals and for erecting mockups. 
3. Division 1 Section "Closeout Procedures" for submitting warranties, Project Record 

Documents and operation and maintenance manuals. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's responsive action. 

B. Informational Submittals:  Written information that does not require Architect's approval.  
Submittals may be rejected for not complying with requirements. 

1.4 SUBMITTAL PROCEDURES 

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by 
Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 
and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect reserves the right to withhold action on a submittal requiring coordination 
with other submittals until related submittals are received. 

C. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress 
Documentation" for list of submittals and time requirements for scheduled performance of 
related construction activities. 
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D. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Architect's receipt of submittal. 

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if 
processing must be delayed to permit coordination with subsequent submittals.  Architect 
will advise Contractor when a submittal being processed must be delayed for 
coordination. 

2. Concurrent Review:  Where concurrent review of submittals by Architect's consultants, 
Owner, or other parties is required, allow 21 days for initial review of each submittal. 

3. If intermediate submittal is necessary, process it in same manner as initial submittal. 
4. Allow 15 days for processing each resubmittal. 
5. No extension of the Contract Time will be authorized because of failure to transmit 

submittals enough in advance of the Work to permit processing. 

E. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 4 by 5 inches on label or beside title block to record 

Contractor's review and approval markings and action taken by Architect. 
3. Include the following information on label for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name and address of Contractor. 
e. Name and address of subcontractor. 
f. Name and address of supplier. 
g. Name of manufacturer. 
h. Unique identifier, including revision number. 
i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Other necessary identification. 

F. Deviations:  Highlight, encircle, or otherwise identify deviations from the Contract Documents on 
submittals. 

G. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect 
observes noncompliance with provisions of the Contract Documents, initial submittal may serve 
as final submittal. 

1. Submit one copy of submittal to concurrent reviewer in addition to specified number of 
copies to Architect. 

2. Additional copies submitted for maintenance manuals will not be marked with action 
taken and will be returned. 

H. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  
Transmit each submittal using a transmittal form.  Architect will discard submittals received from 
sources other than Contractor. 

1. On an attached separate sheet, prepared on Contractor's letterhead, record relevant 
information, requests for data, revisions other than those requested by Architect on 
previous submittals, and deviations from requirements of the Contract Documents, 
including minor variations and limitations.  Include the same label information as the 
related submittal. 
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2. Include Contractor's certification stating that information submitted complies with 
requirements of the Contract Documents. 

3. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Submittal purpose and description. 
g. Remarks. 

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

J. Use for Construction:  Use only final submittals with mark indicating action taken by Architect in 
connection with construction. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

1. Number of Copies:  Submit three copies of each submittal, unless otherwise indicated.  
Architect will return two copies.  Mark up and retain one returned copy as a Project 
Record Document. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Wiring diagrams showing factory-installed wiring. 
f. Standard product operating and maintenance manuals. 
g. Application of testing agency labels and seals. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Include the following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
c. Fabrication and installation drawings. 
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d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and control 

wiring. 
f. Compliance with specified standards. 

2. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed wiring. 
3. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 

Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches. 
4. Number of Copies:  Submit three blue- or black-line prints of each submittal, unless prints 

are required for operation and maintenance manuals.  Submit five prints where prints are 
required for operation and maintenance manuals.  Architect will retain two prints; 
remainder will be returned. Mark up and retain one returned print as a Project Record 
Drawing. 

D. Samples:  Prepare physical units of materials or products, including the following: 

1. Comply with requirements in Division 1 Section "Quality Requirements" for mockups. 
2. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 

sections of units showing the full range of colors, textures, and patterns available. 
3. Preparation:  Mount, display, or package Samples in manner specified to facilitate review 

of qualities indicated.  Prepare Samples to match Architect's sample where so indicated.  
Attach label on unexposed side that includes the following: 

a. Generic description of Sample. 
b. Product name or name of manufacturer. 
c. Sample source. 

4. Additional Information:  On an attached separate sheet, prepared on Contractor's 
letterhead, provide the following: 

a. Size limitations. 
b. Compliance with recognized standards. 
c. Availability. 
d. Delivery time. 

5. Submit Samples for review of kind, color, pattern, and texture for a final check of these 
characteristics with other elements and for a comparison of these characteristics between 
final submittal and actual component as delivered and installed. 

a. If variation in color, pattern, texture, or other characteristic is inherent in the 
product represented by a Sample, submit at least three  sets of paired units that 
show approximate limits of the variations. 

b. Refer to individual Specification Sections for requirements for Samples that 
illustrate workmanship, fabrication techniques, details of assembly, connections, 
operation, and similar construction characteristics. 

6. Number of Samples for Initial Selection:  Submit one full set of available choices where 
color, pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return submittal with options selected. 

7. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 
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E. Product Schedule or List:  Prepare a written summary indicating types of products required for 
the Work and their intended location.  Include the following information in tabular form: 

1. Type of product.  Include unique identifier for each product. 
2. Number and name of room or space. 
3. Location within room or space. 

F. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress 
Documentation." 

G. Application for Payment:  Comply with requirements in Division 1 Section "Payment 
Procedures." 

H. Schedule of Values:  Comply with requirements in Division 1 Section "Payment Procedures." 

I. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design.  Use CSI Form 1.5A. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

1. Number of Copies:  Submit two  copies of each submittal, unless otherwise indicated.  
Architect will not return copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

3. Test and Inspection Reports:  Comply with requirements in Division 1 Section "Quality 
Requirements." 

B. Contractor's Construction Schedule:  Comply with requirements in Division 1 Section 
"Construction Progress Documentation." 

C. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements and, where required, is authorized for this specific Project. 

D. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements.  Include evidence of manufacturing experience 
where required. 

E. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements. 

F. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during 
installation of product or after product is installed in its final location, for compliance with 
requirements. 
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G. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  Comply with requirements in Division 1 
Section "Closeout Procedures." 

H. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer.  Include the following, as applicable: 

1. Preparation of substrates. 
2. Required substrate tolerances. 
3. Sequence of installation or erection. 
4. Required installation tolerances. 
5. Required adjustments. 
6. Recommendations for cleaning and protection. 

I. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for compliance with the Contract Documents.  Note 
corrections and field dimensions.  Mark with approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will reject 
and return it if it does not comply with requirements.  Architect will forward each submittal to 
appropriate party. 

D. Submittals not required by the Contract Documents will not be reviewed and may be discarded. 

 
END OF SECTION 01330 
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SECTION 01400 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance and 
quality control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-control requirements for individual construction activities are specified in 
the Sections that specify those activities.  Requirements in those Sections may also 
cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's quality-control 
procedures that facilitate compliance with the Contract Document requirements. 

3. Requirements for Contractor to provide quality-control services required by Architect, 
Owner, or authorities having jurisdiction are not limited by provisions of this Section. 

C. Related Sections include the following: 

1. Division 1 Section "Cutting and Patching" for repair and restoration of construction 
disturbed by testing and inspecting activities. 

2. Divisions 2 through 16 Sections for specific test and inspection requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and ensure that proposed 
construction complies with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that completed construction complies with requirements.  
Services do not include contract enforcement activities performed by Architect. 

C. Mockups:  Full-size, physical example assemblies to illustrate finishes and materials.  Mockups 
are used to verify selections made under Sample submittals, to demonstrate aesthetic effects 
and, where indicated, qualities of materials and execution, and to review construction, 
coordination, testing, or operation; they are not Samples.  Mockups establish the standard by 
which the Work will be judged. 

D. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 
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1.4 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to demonstrate 
their capabilities and experience.  Include proof of qualifications in the form of a recent report on 
the inspection of the testing agency by a recognized authority. 

B. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Complete test or inspection data. 
8. Test and inspection results and an interpretation of test results. 
9. Name and signature of laboratory inspector. 
10. Recommendations on retesting and reinspecting. 

C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.5 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

B. Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

C. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

D. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing engineering 
services of the kind indicated.  Engineering services are defined as those performed for 
installations of the system, assembly, or product that are similar to those indicated for this 
Project in material, design, and extent. 

F. Specialists:  Certain sections of the Specifications require that specific construction activities 
shall be performed by entities who are recognized experts in those operations.  Specialists shall 
satisfy qualification requirements indicated and shall be engaged for the activities indicated. 



Utah National Guard 3 01400 
Logan Armory- Unheated Storage Building July 2005 QUALITY REQUIREMENTS 
DFCM Project No. 05191480/Contract No. 057481 

1. Requirement for specialists shall not supersede building codes and similar regulations 
governing the Work, nor interfere with local trade-union jurisdictional settlements and 
similar conventions. 

G. Testing Agency Qualifications:  An agency with the experience and capability to conduct testing 
and inspecting indicated, as documented by ASTM E 548, and that specializes in types of tests 
and inspections to be performed. 

H. Preconstruction Testing:  Testing agency shall perform preconstruction testing for compliance 
with specified requirements for performance and test methods. 

1. Contractor responsibilities include the following: 

a. Provide test specimens and assemblies representative of proposed materials and 
construction.  Provide sizes and configurations of assemblies to adequately 
demonstrate capability of product to comply with performance requirements. 

b. Submit specimens in a timely manner with sufficient time for testing and analyzing 
results to prevent delaying the Work. 

c. Fabricate and install test assemblies using installers who will perform the same 
tasks for Project. 

d. When testing is complete, remove assemblies; do not reuse materials on Project. 

2. Testing Agency Responsibilities:  Submit a certified written report of each test, inspection, 
and similar quality-assurance service to Architect, with copy to Contractor.  Interpret tests 
and inspections and state in each report whether tested and inspected work complies 
with or deviates from the Contract Documents. 

I. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each 
form of construction and finish required to comply with the following requirements, using 
materials indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed by 
Architect. 

2. Notify Architect seven days in advance of dates and times when mockups will be 
constructed. 

3. Demonstrate the proposed range of aesthetic effects and workmanship. 
4. Obtain Architect's approval of mockups before starting work, fabrication, or construction. 
5. Maintain mockups during construction in an undisturbed condition as a standard for 

judging the completed Work. 
6. Demolish and remove mockups when directed, unless otherwise indicated. 

1.6 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of the types of testing and inspecting they are 
engaged to perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor. 

B. Contractor Responsibilities:  Unless otherwise indicated, provide quality-control services 
specified and required by authorities having jurisdiction. 
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1. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

a. Contractor shall not employ the same entity engaged by Owner, unless agreed to 
in writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that requires 
testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

C. Special Tests and Inspections:  Owner will engage a testing agency to conduct special tests 
and inspections required by authorities having jurisdiction as the responsibility of Owner. 

1. Testing agency will notify Architectand Contractor promptly of irregularities and 
deficiencies observed in the Work during performance of its services. 

2. Testing agency will submit a certified written report of each test, inspection, and similar 
quality-control service to Architectwith copy to Contractor and to authorities having 
jurisdiction. 

3. Testing agency will submit a final report of special tests and inspections at Substantial 
Completion, which includes a list of unresolved deficiencies. 

4. Testing agency will interpret tests and inspections and state in each report whether 
tested and inspected work complies with or deviates from the Contract Documents. 

5. Testing agency will retest and reinspect corrected work. 

D. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections.  Report results in writing. 

E. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that revised or replaced Work that failed to comply with requirements established 
by the Contract Documents. 

F. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 
duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Interpret tests and inspections and state in each report whether tested and inspected 
work complies with or deviates from requirements. 

3. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor. 

4. Do not release, revoke, alter, or increase requirements of the Contract Documents or 
approve or accept any portion of the Work. 

5. Do not perform any duties of Contractor. 

G. Associated Services:  Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 
agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 
following: 
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1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field-curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

H. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and quality-control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other Sections of 
these Specifications.  Restore patched areas and extend restoration into adjoining areas 
in a manner that eliminates evidence of patching. 

2. Comply with the Contract Document requirements for Division 1 Section "Cutting and 
Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

 
END OF SECTION 01400 
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SECTION 01420 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "approved," "required," and "permitted" have the same meaning as 
"directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Installer":  Contractor or another entity engaged by Contractor as an employee, Subcontractor, 
or Sub-subcontractor, to perform a particular construction operation, including installation, 
erection, application, and similar operations. 

1. Using a term such as "carpentry" does not imply that certain construction activities must 
be performed by accredited or unionized individuals of a corresponding generic name, 
such as "carpenter."  It also does not imply that requirements specified apply exclusively 
to tradespeople of the corresponding generic name. 

J. "Experienced":  When used with an entity, "experienced" means having successfully completed 
a minimum of five  previous projects similar in size and scope to this Project; being familiar with 
special requirements indicated; and having complied with requirements of authorities having 
jurisdiction. 
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K. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on which 
Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced.  Such standards 
are made a part of the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents, 
unless otherwise indicated. 

C. Conflicting Requirements:  If compliance with two or more standards is specified and the 
standards establish different or conflicting requirements for minimum quantities or quality levels, 
comply with the most stringent requirement.  Refer uncertainties and requirements that are 
different, but apparently equal, to Architect for a decision before proceeding. 

1. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified 
shall be the minimum provided or performed.  The actual installation may comply exactly 
with the minimum quantity or quality specified, or it may exceed the minimum within 
reasonable limits.  To comply with these requirements, indicated numeric values are 
minimum or maximum, as appropriate, for the context of requirements.  Refer 
uncertainties to Architect for a decision before proceeding. 

D. Copies of Standards:  Each entity engaged in construction on Project must be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are not 
bound with the Contract Documents. 

E. Abbreviations and Acronyms for Standards and Regulations:  Where abbreviations and 
acronyms are used in Specifications or other Contract Documents, they shall mean the 
recognized name of the standards and regulations in the following list.  Names, telephone 
numbers, and Web-site addresses are subject to change and are believed to be accurate and 
up-to-date as of the date of the Contract Documents. 

 
ADAAG Americans with Disabilities Act (ADA)  
 Accessibility Guidelines for Buildings and Facilities  
 Available from Access Board (800) 872-2253 
 www.access-board.gov (202) 272-5434 
   
CFR Code of Federal Regulations  
 Available from Government Printing Office (888) 293-6498 
 www.access.gpo.gov/nara/cfr (202) 512-1530 
   
CRD Handbook for Concrete and Cement  
 Available from Army Corps of Engineers  
 Waterways Experiment Station (601) 634-2355 
 www.wes.army.mil  
   
DOD Department of Defense Specifications and Standards  
 Available from Defense Automated Printing Service (215) 697-6257 
 www.astimage.daps.dla.mil/online  
   
FED-STD Federal Standard  
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 (See FS)  
   
FS Federal Specification  
 Available from Defense Automated Printing Service (215) 697-6257 
 www.astimage.daps.dla.mil/online  
   
 Available from General Services Administration (202) 619-8925 
 www.fss.gsa.gov/pub/fed-specs.cfm  
   
 Available from National Institute of Building Sciences (202) 289-7800 
 www.nibs.org  
   
FTMS Federal Test Method Standard  
 (See FS)  
   
MILSPEC Military Specification and Standards  
 Available from Defense Automated Printing Service (215) 697-6257 
 www.astimage.daps.dla.mil/online  
   
UFAS Uniform Federal Accessibility Standards  
 Available from Access Board (800) 872-2253 
 www.access-board.gov (202) 272-5434 
   

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
Names, telephone numbers, and Web-site addresses are subject to change and are believed to 
be accurate and up-to-date as of the date of the Contract Documents. 

 
AA Aluminum Association, Inc. (The) (202) 862-5100 
 www.aluminum.org  
   
AAADM American Association of Automatic Door Manufacturers (216) 241-7333 
 www.aaadm.com  
   
AABC Associated Air Balance Council (202) 737-0202 
 www.aabchq.com  
   
AAMA American Architectural Manufacturers Association (847) 303-5664 
 www.aamanet.org  
   
AAN American Association of Nurserymen  
 (See ANLA)  
   
AASHTO American Association of State Highway and (202) 624-5800 
 Transportation Officials  
 www.aashto.org  
   
AATCC American Association of Textile Chemists and Colorists (The) (919) 549-8141 
 www.aatcc.org  
   
ABMA American Bearing Manufacturers Association (202) 367-1155 
 www.abma-dc.org  
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ACI American Concrete Institute/ACI International (248) 848-3700 
 www.aci-int.org  
   
ACPA American Concrete Pipe Association (972) 506-7216 
 www.concrete-pipe.org  
   
AEIC Association of Edison Illuminating Companies, Inc. (The) (205) 257-2530 
 www.aeic.org  
   
AFPA American Forest & Paper Association  
 (See AF&PA)  
   
AF&PA American Forest & Paper Association (800) 878-8878 
 www.afandpa.org (202) 463-2700 
   
AGA American Gas Association (202) 824-7000 
 www.aga.org  
   
AGC Associated General Contractors of America (The) (703) 548-3118 
 www.agc.org  
   
AHA American Hardboard Association (847) 934-8800 
 www.hardboard.org  
   
AHAM Association of Home Appliance Manufacturers (202) 872-5955 
 www.aham.org  
   
AI Asphalt Institute (859) 288-4960 
 www.asphaltinstitute.org  
   
AIA American Institute of Architects (The) (800) 242-3837 
 www.aia.org (202) 626-7300 
   
AISC American Institute of Steel Construction (800) 644-2400 
 www.aisc.org (312) 670-2400 
   
AISI American Iron and Steel Institute (202) 452-7100 
 www.steel.org  
   
AITC American Institute of Timber Construction (303) 792-9559 
 www.aitc-glulam.org  
   
ALCA Associated Landscape Contractors of America (800) 395-2522 
 www.alca.org (703) 736-9666 
   
ALSC American Lumber Standard Committee (301) 972-1700 
   
AMCA Air Movement and Control Association International, Inc. (847) 394-0150 
 www.amca.org  
   
ANLA American Nursery & Landscape Association (202) 789-2900 
 (Formerly:  AAN - American Association of Nurserymen)  
 www.anla.org  
   
ANSI American National Standards Institute (202) 293-8020 
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 www.ansi.org  
   
AOSA Association of Official Seed Analysts (505) 522-1437 
 www.aosaseed.com  
   
APA APA - The Engineered Wood Association (253) 565-6600 
 www.apawood.org  
   
APA Architectural Precast Association (941) 454-6989 
 www.archprecast.org  
   
API American Petroleum Institute (202) 682-8000 
 www.api.org  
   
ARI Air-Conditioning & Refrigeration Institute (703) 524-8800 
 www.ari.org  
   
ASCA Architectural Spray Coaters Association (609) 848-6120 
 www.ascassoc.com  
   
ASCE American Society of Civil Engineers (800) 548-2723 
 www.asce.org (703) 295-6300 
   
ASHRAE American Society of Heating, Refrigerating and (800) 527-4723 
 Air-Conditioning Engineers  
 www.ashrae.org (404) 636-8400 
   
ASME ASME International (800) 843-2763 
 (The American Society of Mechanical Engineers International) (212) 591-7722 
 www.asme.org  
   
ASSE American Society of Sanitary Engineering (440) 835-3040 
 www.asse-plumbing.org  
   
ASTM ASTM International (610) 832-9585 
 (American Society for Testing and Materials International)  
 www.astm.org  
   
AWCI AWCI International (703) 534-8300 
 (Association of the Wall and Ceiling Industries International)  
 www.awci.org  
   
AWCMA American Window Covering Manufacturers Association  
 (See WCMA)  
   
AWI Architectural Woodwork Institute (800) 449-8811 
 www.awinet.org (703) 733-0600 
   
AWPA American Wood-Preservers' Association (817) 326-6300 
 www.awpa.com  
   
AWS American Welding Society (800) 443-9353 
 www.aws.org (305) 443-9353 
   
AWWA American Water Works Association (800) 926-7337 
 www.awwa.org (303) 794-7711 
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BHMA Builders Hardware Manufacturers Association (212) 297-2122 
 www.buildershardware.com  
   
BIA Brick Industry Association (The) (703) 620-0010 
 www.bia.org  
   
BIFMA BIFMA International (616) 285-3963 
 (Business and Institutional Furniture Manufacturer's  
 Association International)  
 www.bifma.com  
   
CCC Carpet Cushion Council (203) 637-1312 
 www.carpetcushion.org  
   
CCFSS Center for Cold-Formed Steel Structures (573) 341-4471 
 www.umr.edu/~ccfss  
   
CDA Copper Development Association Inc. (800) 232-3282 
 www.copper.org (212) 251-7200 
   
CEA Canadian Electricity Association (613) 230-9263 
 www.canelect.ca  
   
CFFA Chemical Fabrics & Film Association, Inc. (216) 241-7333 
 www.chemicalfabricsandfilm.com  
   
CGA Compressed Gas Association (703) 788-2700 
 www.cganet.com  
   
CGSB Canadian General Standards Board (819) 956-0425 
 www.pwgsc.gc.ca/cgsb  
   
CIMA Cellulose Insulation Manufacturers Association (888) 881-2462 
 www.cellulose.org (937) 222-2462 
   
CISCA Ceilings & Interior Systems Construction Association (630) 584-1919 
 www.cisca.org  
   
CISPI Cast Iron Soil Pipe Institute (423) 892-0137 
 www.cispi.org  
   
CLFMI Chain Link Fence Manufacturers Institute (301) 596-2583 
 www.chainlinkinfo.org  
   
CPPA Corrugated Polyethylene Pipe Association (800) 510-2772 
 www.cppa-info.org (202) 462-9607 
   
CRI Carpet & Rug Institute (The) (800) 882-8846 
 www.carpet-rug.com (706) 278-3176 
   
CRSI Concrete Reinforcing Steel Institute (847) 517-1200 
 www.crsi.org  
   
CSA CSA International (800) 463-6727 
 (Formerly:  IAS - International Approval Services) (416) 747-4000 
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 www.csa-international.org  
   
CSI Construction Specifications Institute (The) (800) 689-2900 
 www.csinet.org (703) 684-0300 
   
CSSB Cedar Shake & Shingle Bureau (604) 820-7700 
 www.cedarbureau.org  
   
CTI Cooling Technology Institute (281) 583-4087 
 (Formerly:  Cooling Tower Institute)  
 www.cti.org  
   
DHI Door and Hardware Institute (703) 222-2010 
 www.dhi.org  
   
EIA Electronic Industries Alliance (703) 907-7500 
 www.eia.org  
   
EIMA EIFS Industry Members Association (800) 294-3462 
 www.eifsfacts.com (770) 968-7945 
   
EJMA Expansion Joint Manufacturers Association, Inc. (914) 332-0040 
 www.ejma.org  
   
FCI Fluid Controls Institute (216) 241-7333 
 www.fluidcontrolsinstitute.org  
   
FGMA Flat Glass Marketing Association  
 (See GANA)  
   
FM Factory Mutual System  
 (See FMG)  
   
FMG FM Global (401) 275-3000 
 (Formerly:  FM - Factory Mutual System)  
 www.fmglobal.com  
   
FSC Forest Stewardship Council 52 951 5146905 
 www.fscoax.org  
   
GA Gypsum Association (202) 289-5440 
 www.gypsum.org  
   
GANA Glass Association of North America (785) 271-0208 
 (Formerly:  FGMA - Flat Glass Marketing Association)  
 www.glasswebsite.com/gana  
   
GRI Geosynthetic Research Institute (215) 895-2343 
 www.drexel.edu/gri  
   
GTA Glass Tempering Division of Glass Association of  
 North America  
 (See GANA)  
   
HI Hydraulic Institute (888) 786-7744 
 www.pumps.org (973) 267-9700 
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HI Hydronics Institute (908) 464-8200 
 www.gamanet.org  
   
HMMA Hollow Metal Manufacturers Association  
 (See NAAMM)  
   
HPVA Hardwood Plywood & Veneer Association (703) 435-2900 
 www.hpva.org  
   
HPW H. P. White Laboratory, Inc. (410) 838-6550 
 www.hpwhite.com  
   
IAS International Approval Services  
 (See CSA)  
   
ICEA Insulated Cable Engineers Association, Inc. (770) 830-0369 
 www.icea.net  
   
ICRI International Concrete Repair Institute, Inc. (847) 827-0830 
 www.icri.org  
   
IEC International Electrotechnical Commission 41 22 919 02 11 
 www.iec.ch  
   
IEEE Institute of Electrical and Electronics Engineers, Inc. (The) (212) 419-7900 
 www.ieee.org  
   
IESNA Illuminating Engineering Society of North America (212) 248-5000 
 www.iesna.org  
   
IGCC Insulating Glass Certification Council (315) 646-2234 
 www.igcc.org  
   
IGMA Insulating Glass Manufacturers Alliance (The) (613) 233-1510 
 www.igmaonline.org  
   
ILI Indiana Limestone Institute of America, Inc. (812) 275-4426 
 www.iliai.com  
   
ISSFA International Solid Surface Fabricators Association (702) 567-8150 
   
I3A International Imaging Industry Association (914) 698-7603 
 (Formerly:  PIMA - Photographic & Imaging Manufacturers 

Association) 
 

 www.pima.net  
   
ITS Intertek Testing Services (800) 345-3851 
 www.itsglobal.com (607) 753-6711 
   
IWS Insect Screening Weavers Association  
 (Now defunct)  
   
KCMA Kitchen Cabinet Manufacturers Association (703) 264-1690 
 www.kcma.org  
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LMA Laminating Materials Association (201) 664-2700 
 (Formerly:  ALA - American Laminators Association)  
 www.lma.org  
   
LPI Lightning Protection Institute (800) 488-6864 
 www.lightning.org (847) 577-7200 
   
LSGA Laminated Safety Glass Association  
 (See GANA)  
   
MBMA Metal Building Manufacturers Association (216) 241-7333 
 www.mbma.com  
   
MFMA Maple Flooring Manufacturers Association (847) 480-9138 
 www.maplefloor.org  
   
MFMA Metal Framing Manufacturers Association (312) 644-6610 
 www.metalframingmfg.org  
   
MHIA Material Handling Industry of America (800) 345-1815 
 www.mhia.org (704) 676-1190 
   
MIA Marble Institute of America (614) 228-6194 
 www.marble-institute.com  
   
ML/SFA Metal Lath/Steel Framing Association  
 (See SSMA)  
   
MPI Master Painters Institute (888) 674-8937 
 www.paintinfo.com  
   
MSS Manufacturers Standardization Society of The Valve and (703) 281-6613 
 Fittings Industry Inc.  
 www.mss-hq.com  
   
NAAMM National Association of Architectural Metal Manufacturers (312) 332-0405 
 www.naamm.org  
   
NAAMM North American Association of Mirror Manufacturers  
 (See GANA)  
   
NACE NACE International (281) 228-6200 
 (National Association of Corrosion Engineers International)  
 www.nace.org  
   
NAIMA North American Insulation Manufacturers Association (703) 684-0084 
 (The)  
 www.naima.org  
   
NAMI National Accreditation and Management Institute, Inc. (304) 258-5100 
   
NBGQA National Building Granite Quarries Association, Inc. (800) 557-2848 
 www.nbgqa.com  
   
NCMA National Concrete Masonry Association (703) 713-1900 
 www.ncma.org  
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NCPI National Clay Pipe Institute (414) 248-9094 
 www.ncpi.org  
   
NCTA National Cable & Telecommunications Association (202) 775-3550 
 www.ncta.com  
   
NEBB National Environmental Balancing Bureau (301) 977-3698 
 www.nebb.org  
   
NECA National Electrical Contractors Association (301) 657-3110 
 www.necanet.org  
   
NeLMA Northeastern Lumber Manufacturers' Association (207) 829-6901 
 www.nelma.org  
   
NEMA National Electrical Manufacturers Association (703) 841-3200 
 www.nema.org  
   
NETA InterNational Electrical Testing Association (303) 697-8441 
 www.netaworld.org  
   
NFPA National Fire Protection Association (800) 344-3555 
 www.nfpa.org (617) 770-3000 
   
NFRC National Fenestration Rating Council (301) 589-6372 
 www.nfrc.org  
   
NGA National Glass Association (703) 442-4890 
 www.glass.org  
   
NHLA National Hardwood Lumber Association (800) 933-0318 
 www.natlhardwood.org (901) 377-1818 
   
NLGA National Lumber Grades Authority (604) 524-2393 
 www.nlga.org  
   
NOFMA National Oak Flooring Manufacturers Association (901) 526-5016 
 www.nofma.org  
   
NRCA National Roofing Contractors Association (800) 323-9545 
 www.nrca.net (847) 299-9070 
   
NRMCA National Ready Mixed Concrete Association (888) 846-7622 
 www.nrmca.org (301) 587-1400 
   
NSA National Stone Association  
 (See NSSGA)  
   
NSF NSF International (800) 673-6275 
 (National Sanitation Foundation International) (734) 769-8010 
 www.nsf.org  
   
NSSGA National Stone, Sand & Gravel Association (800) 342-1415 
 (Formerly:  NSA - National Stone Association) (703) 525-8788 
 www.nssga.org  
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NTMA National Terrazzo and Mosaic Association, Inc. (800) 323-9736 
 www.ntma.com (703) 779-1022 
   
NWWDA National Wood Window and Door Association  
 (See WDMA)  
   
PCI Precast/Prestressed Concrete Institute (312) 786-0300 
 www.pci.org  
   
PDCA Painting and Decorating Contractors of America (800) 332-7322 
 www.pdca.com (703) 359-0826 
   
PDI Plumbing & Drainage Institute (800) 589-8956 
 www.pdionline.org (508) 230-3516 
   
PGI PVC Geomembrane Institute (217) 333-3929 
 //pgi-tp.ce.uiuc.edu  
   
RCSC Research Council on Structural Connections (800) 644-2400 
 www.boltcouncil.org (312) 670-2400 
   
RFCI Resilient Floor Covering Institute Contact by mail only 
 www.rfci.com  
   
RIS Redwood Inspection Service (888) 225-7339 
 www.calredwood.org (415) 382-0662 
   
SAE SAE International (724) 776-4841 
 www.sae.org  
   
SDI Steel Deck Institute (847) 462-1930 
 www.sdi.org  
   
SDI Steel Door Institute (440) 899-0010 
 www.steeldoor.org  
   
SEFA Scientific Equipment and Furniture Association (516) 294-5424 
 www.sefalabfurn.com  
   
SGCC Safety Glazing Certification Council (315) 646-2234 
 www.sgcc.org  
   
SIGMA Sealed Insulating Glass Manufacturers Association  
 (See IGMA)  
   
SJI Steel Joist Institute (843) 626-1995 
 www.steeljoist.org  
   
SMA Screen Manufacturers Association (561) 533-0991 
 www.screenmfgassociation.org  
   
SMACNA Sheet Metal and Air Conditioning Contractors' (703) 803-2980 
 National Association  
 www.smacna.org  
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SPFA Spray Polyurethane Foam Alliance (800) 523-6154 
 (Formerly:  SPI/SPFD - The Society of the  
 Plastics Industry, Inc.; Spray Polyurethane Foam Division)  
 www.sprayfoam.org  
   
SPIB Southern Pine Inspection Bureau (The) (850) 434-2611 
 www.spib.org  
   
SPI/SPFD Society of the Plastics Industry (The)  
 Spray Polyurethane Foam Division  
 (See SPFA)  
   
SPRI SPRI (781) 444-0242 
 (Single Ply Roofing Institute)  
 www.spri.org  
   
SSINA Specialty Steel Industry of North America (800) 982-0355 
 www.ssina.com (202) 342-8630 
   
SSMA Steel Stud Manufacturers Association (312) 456-5590 
 (Formerly:  ML/SFA - Metal Lath/Steel Framing Association)  
 www.ssma.com  
   
SSPC SSPC:  The Society for Protective Coatings (877) 281-7772 
 www.sspc.org (412) 281-2331 
   
STI Steel Tank Institute (847) 438-8265 
 www.steeltank.com  
   
SWI Steel Window Institute (216) 241-7333 
 www.steelwindows.com  
   
SWRI Sealant, Waterproofing, and Restoration Institute (816) 472-7974 
 www.swrionline.org  
   
TCA Tile Council of America, Inc. (864) 646-8453 
 www.tileusa.com  
   
TIA/EIA Telecommunications Industry Association/Electronic (703) 907-7700 
 Industries Alliance  
 www.tiaonline.org  
   
TPI Truss Plate Institute (608) 833-5900 
   
TPI Turfgrass Producers International (800) 405-8873 
 www.turfgrasssod.org (847) 705-9898 
   
UL Underwriters Laboratories Inc. (800) 704-4050 
 www.ul.com (847) 272-8800 
   
UNI Uni-Bell PVC Pipe Association (972) 243-3902 
 www.uni-bell.org  
   
USITT United States Institute for Theatre Technology, Inc. (800) 938-7488 
 www.culturenet.ca/usitt (315) 463-6463 
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WASTEC Waste Equipment Technology Association (800) 424-2869 
 www.wastec.org (202) 244-4700 
   
WCLIB West Coast Lumber Inspection Bureau (800) 283-1486 
 www.wclib.org (503) 639-0651 
   
WCMA Window Covering Manufacturers Association  
 (See WCSC)  
   
WCSC Window Covering Safety Council (800) 506-4636 
 (Formerly:  WCMA - Window Covering Manufacturers (212) 661-4261 
 Association)  
 www.windowcoverings.org  
   
WDMA Window & Door Manufacturers Association (800) 223-2301 
 (Formerly:  NWWDA - National Wood Window and (847) 299-5200 
 Door Association)  
 www.wdma.com  
   
WIC Woodwork Institute of California (916) 372-9943 
 www.wicnet.org  
   
WMMPA Wood Moulding & Millwork Producers Association (800) 550-7889 
 www.wmmpa.com (530) 661-9591 
   
WWPA Western Wood Products Association (503) 224-3930 
 www.wwpa.org  
   

B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
Names, telephone numbers, and Web-site addresses are subject to change and are believed to 
be accurate and up-to-date as of the date of the Contract Documents. 

 
BOCA BOCA International, Inc. (708) 799-

2300 
 www.bocai.org  
   
CABO Council of American Building Officials  
 (See ICC)  
   
IAPMO International Association of Plumbing and Mechanical (909) 595-

8449 
 Officials (The)  
 www.iapmo.org  
   
ICBO International Conference of Building Officials (800) 284-

4406 
 www.icbo.org (562) 699-

0541 
   
ICC International Code Council, Inc. (703) 931-

4533 
 (Formerly:  CABO - Council of American Building Officials)  
 www.intlcode.org  
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SBCCI Southern Building Code Congress International, Inc. (205) 591-
1853 

 www.sbcci.org  
   

C. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities in the 
following list.  Names, telephone numbers, and Web-site addresses are subject to change and 
are believed to be accurate and up-to-date as of the date of the Contract Documents. 

 
CE Army Corps of Engineers  
 www.usace.army.mil  
   
CPSC Consumer Product Safety Commission (800) 638-2772 
 www.cpsc.gov (301) 504-0990 
   
DOC Department of Commerce (202) 482-2000 
 www.doc.gov  
   
EPA Environmental Protection Agency (202) 260-2090 
 www.epa.gov  
   
FAA Federal Aviation Administration (202) 366-4000 
 www.faa.gov  
   
FDA Food and Drug Administration (888) 463-6332 
 www.fda.gov  
   
GSA General Services Administration (202) 708-5082 
 www.gsa.gov  
   
HUD Department of Housing and Urban Development (202) 708-1112 
 www.hud.gov  
   
LBL Lawrence Berkeley Laboratory  
 (See LBNL)  
   
LBNL Lawrence Berkeley National Laboratory (510) 486-5605 
 www.lbl.gov  
   
NCHRP National Cooperative Highway Research Program  
 (See TRB)  
   
NIST National Institute of Standards and Technology (301) 975-6478 
 www.nist.gov  
   
OSHA Occupational Safety & Health Administration (800) 321-6742 
 www.osha.gov (202) 693-1999 
   
PBS Public Building Service  
 (See GSA)  
   
RUS Rural Utilities Service (202) 720-9540 
 (See USDA)  
   
TRB Transportation Research Board (202) 334-2934 
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 www.nas.edu/trb  
   
USDA Department of Agriculture (202) 720-2791 
 www.usda.gov  
   
USPS Postal Service (202) 268-2000 
 www.usps.com  
   

D. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities in the following 
list.  Names, telephone numbers, and Web-site addresses are subject to change and are 
believed to be accurate and up-to-date as of the date of the Contract Documents. 

 
CAPUC (See CPUC)  
   
CBHF State of California, Department of Consumer Affairs (800) 952-5210 
 Bureau of Home Furnishings and Thermal Insulation (916) 574-2041 
 www.dca.ca.gov/bhfti  
   
CPUC California Public Utilities Commission (415) 703-2782 
 www.cpuc.ca.gov  
   
TFS Texas Forest Service (936) 639-8180 
 Forest Products Laboratory  
 //txforestservice.tamu.edu  
   

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 
END OF SECTION 01420 
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for temporary facilities and controls, including temporary 
utilities, support facilities, and security and protection facilities. 

B. Temporary utilities include, but are not limited to, the following: 

1. Sanitary facilities, including toilets, wash facilities, and drinking-water facilities. 
2. Electric power service. 
3. Lighting. 
4. Telephone service. 

C. Support facilities include, but are not limited to, the following: 

1. Project identification and temporary signs. 
2. Field offices. 

D. Security and protection facilities include, but are not limited to, the following: 

1. Tree and plant protection. 
2. Security enclosure and lockup. 
3. Barricades, warning signs, and lights. 
4. Temporary partitions. 

E. Related Sections include the following: 

1. Division 1 Section "Submittal Procedures" for procedures for submitting copies of 
implementation and termination schedule and utility reports. 

2. Division 1 Section "Execution Requirements" for progress cleaning requirements. 
3. Divisions 2 through 16 for temporary heat, ventilation, and humidity requirements for 

products in those Sections. 

1.3 USE CHARGES 

A. General:  Cost or use charges for temporary facilities are not chargeable to Owner or Architect 
and shall be included in the Contract Sum.  Allow other entities to use temporary services and 
facilities without cost, including, but not limited to, the following: 

1. Owner's construction forces. 
2. Occupants of Project. 
3. Architect. 
4. Testing agencies. 
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5. Personnel of authorities having jurisdiction. 

B. Water Service:  Water from Owner's existing water system is available for use without metering 
and without payment of use charges.  Provide connections and extensions of services as 
required for construction operations. 

C. Electric Power Service:  Electric power from Owner's existing system is available for use without 
metering and without payment of use charges.  Provide connections and extensions of services 
as required for construction operations. 

1.4 QUALITY ASSURANCE 

A. Standards:  Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities," and NFPA 241. 

1. Trade Jurisdictions:  Assigned responsibilities for installation and operation of temporary 
utilities are not intended to interfere with trade regulations and union jurisdictions. 

2. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for 
temporary electric service.  Install service to comply with NFPA 70. 

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Temporary Utilities:  At earliest feasible time, when acceptable to Owner, change over from use 
of temporary service to use of permanent service. 

1. Temporary Use of Permanent Facilities:  Installer of each permanent service shall 
assume responsibility for operation, maintenance, and protection of each permanent 
service during its use as a construction facility before Owner's acceptance, regardless of 
previously assigned responsibilities. 

B. Conditions of Use:  The following conditions apply to use of temporary services and facilities by 
all parties engaged in the Work: 

1. Keep temporary services and facilities clean and neat. 
2. Relocate temporary services and facilities as required by progress of the Work. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  Undamaged, previously used materials in serviceable 
condition may be used if approved by Architect.  Provide materials suitable for use intended. 

B. Portable Chain-Link Fencing:  Minimum 2-inch 9-gage, galvanized steel, chain-link fabric 
fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch- OD line 
posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top and bottom rails.  
Provide concrete bases for supporting posts. 

C. Lumber and Plywood:  Comply with requirements in Division 6 Section "Rough Carpentry." 
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D. Gypsum Board:  Minimum 1/2 inch thick by 48 inches wide by maximum available lengths; 
regular-type panels with tapered edges.  Comply with ASTM C 36. 

E. Insulation:  Unfaced mineral-fiber blanket, manufactured from glass, slag wool, or rock wool; 
with maximum flame-spread and smoke-developed indices of 25 and 50, respectively. 

F. Water:  Potable. 

2.2 EQUIPMENT 

A. General:  Provide equipment suitable for use intended. 

B. Field Offices:  Mobile units with lockable entrances, operable windows, and serviceable finishes; 
heated and air conditioned; on foundations adequate for normal loading. 

C. Self-Contained Toilet Units:  Single-occupant units of chemical, aerated recirculation, or 
combustion type; vented; fully enclosed with a glass-fiber-reinforced polyester shell or similar 
nonabsorbent material. 

D. Drinking-Water Fixtures:  Containerized, tap-dispenser, bottled-water drinking-water units, 
including paper cup supply. 

1. Where power is accessible, provide electric water coolers to maintain dispensed water 
temperature at 45 to 55 deg F. 

E. Heating Equipment:  Unless Owner authorizes use of permanent heating system, provide 
vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic 
control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited. 

2. Heating Units:  Listed and labeled, by a testing agency acceptable to authorities having 
jurisdiction, and marked for intended use for type of fuel being consumed. 

F. Electrical Outlets:  Properly configured, NEMA-polarized outlets to prevent insertion of 110- to 
120-V plugs into higher-voltage outlets; equipped with ground-fault circuit interrupters, reset 
button, and pilot light. 

G. Power Distribution System Circuits:  Where permitted and overhead and exposed for 
surveillance, wiring circuits, not exceeding 125-V ac, 20-A rating, and lighting circuits may be 
nonmetallic sheathed cable. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work.  Relocate and modify facilities as required. 

B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as 
required.  Do not remove until facilities are no longer needed or are replaced by authorized use 
of completed permanent facilities. 
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3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Engage appropriate local utility company to install temporary service or connect to 
existing service.  Where utility company provides only part of the service, provide the remainder 
with matching, compatible materials and equipment.  Comply with utility company 
recommendations. 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

2. Provide adequate capacity at each stage of construction.  Before temporary utility is 
available, provide trucked-in services. 

3. Obtain easements to bring temporary utilities to Project site where Owner's easements 
cannot be used for that purpose. 

B. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking-water fixtures.  
Comply with regulations and health codes for type, number, location, operation, and 
maintenance of fixtures and facilities. 

1. Disposable Supplies:  Provide toilet tissue, paper towels, paper cups, and similar 
disposable materials for each facility.  Maintain adequate supply.  Provide covered waste 
containers for disposal of used material. 

2. Toilets:  Install self-contained toilet units.  Shield toilets to ensure privacy.   
3. Wash Facilities:  Install wash facilities supplied with potable water at convenient locations 

for personnel who handle materials that require wash up.  Dispose of drainage properly.  
Supply cleaning compounds appropriate for each type of material handled. 

a. Provide safety showers, eyewash fountains, and similar facilities for convenience, 
safety, and sanitation of personnel. 

4. Drinking-Water Facilities:  Provide bottled-water, drinking-water units. 

a. Where power is accessible, provide electric water coolers to maintain dispensed 
water temperature at 45 to 55 deg F. 

5. Locate toilets and drinking-water fixtures so personnel need not walk more than two 
stories vertically or 200 feet (60 m) horizontally to facilities. 

C. Heating and Cooling:  Provide temporary heating and cooling required by construction activities 
for curing or drying of completed installations or for protecting installed construction from 
adverse effects of low temperatures or high humidity.  Select equipment from that specified that 
will not have a harmful effect on completed installations or elements being installed. 

1. Maintain a minimum temperature of 50 deg F in permanently enclosed portions of 
building for normal construction activities, and 65 deg F for finishing activities and areas 
where finished Work has been installed. 

D. Electric Power Service:  Provide weatherproof, grounded electric power service and distribution 
system of sufficient size, capacity, and power characteristics during construction period.  
Include meters, transformers, overload-protected disconnecting means, automatic ground-fault 
interrupters, and main distribution switchgear. 

1. Install electric power service underground, unless overhead service must be used. 
2. Install power distribution wiring overhead and rise vertically where least exposed to 

damage. 
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3. Connect temporary service to Owner's existing power source, as directed by electric 
company officials. 

E. Electric Distribution:  Provide receptacle outlets adequate for connection of power tools and 
equipment. 

1. Provide waterproof connectors to connect separate lengths of electrical power cords if 
single lengths will not reach areas where construction activities are in progress.  Do not 
exceed safe length-voltage ratio. 

2. Provide warning signs at power outlets other than 110 to 120 V. 
3. Provide metal conduit, tubing, or metallic cable for wiring exposed to possible damage.  

Provide rigid steel conduits for wiring exposed on grades, floors, decks, or other traffic 
areas. 

4. Provide metal conduit enclosures or boxes for wiring devices. 

F. Lighting:  Provide temporary lighting with local switching that provides adequate illumination for 
construction operations and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

2. Install exterior-yard site lighting that will provide adequate illumination for construction 
operations, traffic conditions, and signage visibility when the Work is being performed. 

G. Telephone Service:  Provide temporary telephone service throughout construction period for 
common-use facilities used by all personnel engaged in construction activities.  Install separate 
telephone line for each field office and first-aid station. 

1. Provide additional telephone lines for the following: 

a. In field office with more than two occupants, install a telephone for each additional 
occupant or pair of occupants. 

b. Provide a dedicated telephone line for each facsimile machine and computer with 
modem in each field office. 

2. At each telephone, post a list of important telephone numbers. 

a. Police and fire departments. 
b. Ambulance service. 
c. Contractor's home office. 
d. Architect's office. 
e. Owner's office. 
f. Principal subcontractors' field and home offices. 

3. Provide an answering machine on superintendent's telephone. 
4. Provide a portable cellular telephone for superintendent's use in making and receiving 

telephone calls when away from field office. 
5. Provide a facsimile machine for field office. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Locate field offices, storage sheds, sanitary facilities, and other temporary construction 
and support facilities for easy access. 
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2. Provide incombustible construction for offices, shops, and sheds located within 
construction area or within 30 feet of building lines.  Comply with NFPA 241. 

3. Maintain support facilities until near Substantial Completion.  Remove before Substantial 
Completion.  Personnel remaining after Substantial Completion will be permitted to use 
permanent facilities, under conditions acceptable to Owner. 

B. Parking:  Designation of parking areas will be addressed at Preconstruction Conference. 

C. Temporary Signs:  Prepare Project identification and other signs in sizes indicated.  Install signs 
where indicated to inform public and persons seeking entrance to Project.  Do not permit 
installation of unauthorized signs. 
1. Prepare temporary signs to provide directional information to construction personnel and 

visitors. 
2. Construct signs of exterior-type Grade B-B high-density concrete form overlay plywood in 

sizes and thicknesses indicated.  Support on posts or framing of preservative-treated 
wood or steel. 

3. Paint sign panel and applied graphics with exterior-grade alkyd gloss enamel over 
exterior primer. 

D. Common-Use Field Office:  Provide an insulated, weathertight, air-conditioned field office for 
use as a common facility by all personnel engaged in construction activities; of sufficient size to 
accommodate required office personnel and meetings of 10 persons at Project site.  Keep office 
clean and orderly. 

1. Furnish and equip offices as follows: 

a. Desk and four chairs, four-drawer file cabinet, a plan table, a plan rack, and 
bookcase. 

b. Water cooler and private toilet complete with water closet, lavatory, and medicine 
cabinet with mirror. 

c. Provide a room of not less than 240 sq. ft. for Project meetings.  Furnish room with 
conference table, 12 folding chairs, and 4-foot- square tack board. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Tree and Plant Protection:  Existing trees and plants are to be protected; any damage due to 
construction activities shall be repaired using materials to match existing, including plant 
species and sizes. 

B. Security Enclosure and Lockup:  Install substantial temporary enclosure around partially 
completed areas of construction.  Provide lockable entrances to prevent unauthorized entrance, 
vandalism, theft, and similar violations of security. 

C. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for 
erecting structurally adequate barricades.  Paint with appropriate colors, graphics, and warning 
signs to inform personnel and public of possible hazard.  Where appropriate and needed, 
provide lighting, including flashing red or amber lights. 

1. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8-inch- thick 
exterior plywood. 

D. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and 
similar activities.  Provide temporary weathertight enclosure for building exterior. 
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1. Where heating or cooling is needed and permanent enclosure is not complete, insulate 
temporary enclosures. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage caused by freezing temperatures and similar elements. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

2. Prevent water-filled piping from freezing.  Maintain markers for underground lines.  
Protect from damage during excavation operations. 

C. Temporary Facility Changeover:  Except for using permanent fire protection as soon as 
available, do not change over from using temporary security and protection facilities to 
permanent facilities until Substantial Completion. 

D. Termination and Removal:  Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility.  Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during 
construction period.  Comply with final cleaning requirements in Division 1 Section 
"Closeout Procedures." 

 
END OF SECTION 01500 
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SECTION 01600 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following administrative and procedural requirements:  selection of 
products for use in Project; product delivery, storage, and handling; manufacturers' standard 
warranties on products; special warranties; product substitutions; and comparable products. 

B. Related Sections include the following: 

1. Division 1 Section "References" for applicable industry standards for products specified. 
2. Division 1 Section "Closeout Procedures" for submitting warranties for contract closeout. 
3. Divisions 2 through 16 Sections for specific requirements for warranties on products and 

installations specified to be warranted. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation, shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility, except that products consisting of recycled-content materials are allowed, unless 
explicitly stated otherwise.  Products salvaged or recycled from other projects are not 
considered new products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process, or where indicated as a product substitution, to have the indicated qualities 
related to type, function, dimension, in-service performance, physical properties, 
appearance, and other characteristics that equal or exceed those of specified product. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

C. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer for 
a particular product and specifically endorsed by manufacturer to Owner. 

D. Special Warranty:  Written warranty required by or incorporated into the Contract Documents, 
either to extend time limit provided by manufacturer's warranty or to provide more rights for 
Owner. 
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1.4 SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A. 
2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Significant qualities may include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. Cost information, including a proposal of change, if any, in the Contract Sum. 
g. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 
h. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce 
indicated results. 

3. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a request for substitution.  
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or 7 days of receipt of additional information or 
documentation, whichever is later. 

a. Form of Acceptance:  Change Order. 
b. Use product specified if Architect cannot make a decision on use of a proposed 

substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previously 
selected, even if previously selected products were also options. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 
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2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

5. Store products to allow for inspection and measurement of quantity or counting of units. 
6. Store materials in a manner that will not endanger Project structure. 
7. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
8. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
9. Protect stored products from damage. 

B. Storage:  Provide a secure location and enclosure at Project site for storage of materials and 
equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 
1. Refer to Divisions 2 through 16 Sections for specific content requirements and particular 

requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 1 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT OPTIONS 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
that are undamaged, and unless otherwise indicated, that are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be matched is 
Architect's. 
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6. Descriptive, performance, and reference standard requirements in the Specifications 
establish "salient characteristics" of products. 

7. Or Equal:  Where products are specified by name and accompanied by the term "or 
equal" or "or approved equal" or "or approved," comply with provisions in "Comparable 
Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures:  Procedures for product selection include the following: 

1. Product:  Where Specification paragraphs or subparagraphs titled "Product" name a 
single product and manufacturer, provide the product named. 

2. Manufacturer/Source:  Where Specification paragraphs or subparagraphs titled 
"Manufacturer" or "Source" name single manufacturers or sources, provide a product by 
the manufacturer or from the source named that complies with requirements. 

3. Products:  Where Specification paragraphs or subparagraphs titled "Products" introduce 
a list of names of both products and manufacturers, provide one of the products listed 
that complies with requirements. 

4. Manufacturers:  Where Specification paragraphs or subparagraphs titled "Manufacturers" 
introduce a list of manufacturers' names, provide a product by one of the manufacturers 
listed that complies with requirements. 

2.2 PRODUCT SUBSTITUTIONS 

A. Conditions:  Architect will consider Contractor's request for substitution when the following 
conditions are satisfied.  If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

1. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities Owner 
must assume.  Owner's additional responsibilities may include compensation to Architect 
for redesign and evaluation services, increased cost of other construction by Owner, and 
similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract Documents. 
3. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
4. Requested substitution will not adversely affect Contractor's Construction Schedule. 
5. Requested substitution is compatible with other portions of the Work. 
6. Requested substitution has been coordinated with other portions of the Work. 
7. Requested substitution provides specified warranty. 

2.3 COMPARABLE PRODUCTS 

A. Where products or manufacturers are specified by name, submit the following, in addition to 
other required submittals, to obtain approval of an unnamed product: 

1. Evidence that the proposed product does not require extensive revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
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5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

 
END OF SECTION 01600 
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SECTION 01700 - EXECUTION REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the Work 
including, but not limited to, the following: 

1. General installation of products. 
2. Progress cleaning. 
3. Starting and adjusting. 
4. Protection of installed construction. 
5. Correction of the Work. 

B. Related Sections include the following: 

1. Division 1 Section "Cutting and Patching" for procedural requirements for cutting and 
patching necessary for the installation or performance of other components of the Work. 

2. Division 1 Section "Closeout Procedures" for submitting final property survey with Project 
Record Documents, recording of Owner-accepted deviations from indicated lines and 
levels, and final cleaning. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of site improvements, utilities, and other 
construction indicated as existing are not guaranteed.  Before beginning work, investigate and 
verify the existence and location of mechanical and electrical systems and other construction 
affecting the Work. 

1. Before construction, verify the location and points of connection of utility services. 

B. Existing Utilities:  The existence and location of underground and other utilities and construction 
indicated as existing are not guaranteed.  Before beginning sitework, investigate and verify the 
existence and location of underground utilities and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 
sanitary sewer, storm sewer, and water-service piping; and underground electrical 
services. 
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2. Furnish location data for work related to Project that must be performed by public utilities 
serving Project site. 

C. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation tolerances 
and other conditions affecting performance.  Record observations. 

1. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers. 

2. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

3. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

4. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify  Owner not less than seven days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without  Owner's written permission. 
3. Coordinate timing of proposed utility interruptions with Owner when scheduling project. 

B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

C. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect.  Include a 
detailed description of problem encountered, together with recommendations for changing the 
Contract Documents.  Submit requests on CSI Form 13.2A, "Request for Interpretation." 

3.3 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated. 
4. Maintain minimum headroom clearance of 8 feet in spaces without a suspended ceiling. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 
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C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

F. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component 
securely in place, accurately located and aligned with other portions of the Work. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 

G. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

H. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.4 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Coordinate 
progress cleaning for joint-use areas where more than one installer has worked.  Enforce 
requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold materials more than 7 days during normal weather or 3 days if the 
temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended.  If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed 
surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces:  Clean exposed surfaces and protect as necessary to ensure freedom from 
damage and deterioration at time of Substantial Completion. 
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G. Cutting and Patching:  Clean areas and spaces where cutting and patching are performed.  
Completely remove paint, mortar, oils, putty, and similar materials. 

1. Thoroughly clean piping, conduit, and similar features before applying paint or other 
finishing materials.  Restore damaged pipe covering to its original condition. 

H. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing 
waste materials down sewers or into waterways will not be permitted. 

I. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

J. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  Adjust and lubricate operable components to ensure 
operability without damaging effects. 

K. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

3.5 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust operating components for proper operation without binding.  Adjust equipment for proper 
operation. 

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service:  If a factory-authorized service representative is required to 
inspect field-assembled components and equipment installation, comply with qualification 
requirements in Division 1 Section "Quality Requirements." 

3.6 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.7 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates and 
finishes.  Comply with requirements in Division 1 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 
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C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

D. Repair components that do not operate properly.  Remove and replace operating components 
that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

 
END OF SECTION 01700 
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SECTION 01731 - CUTTING AND PATCHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. Related Sections include the following: 

1. Division 1 Section "Selective Demolition" for demolition of selected portions of the 
building for alterations. 

2. Division 7 Section "Through-Penetration Firestop Systems" for patching fire-rated 
construction. 

3. Divisions 2 through 16 Sections for specific requirements and limitations applicable to 
cutting and patching individual parts of the Work. 

a. Requirements in this Section apply to mechanical and electrical installations.  
Refer to Divisions 15 and 16 Sections for other requirements and limitations 
applicable to cutting and patching mechanical and electrical installations. 

1.3 DEFINITIONS 

A. Cutting:  Removal of existing construction necessary to permit installation or performance of 
other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after 
installation of other Work. 

1.4 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or load-deflection ratio. 

B. Operational Elements:  Do not cut and patch the following operating elements and related 
components in a manner that results in reducing their capacity to perform as intended or that 
results in increased maintenance or decreased operational life or safety. 

1. Primary operational systems and equipment. 
2. Air or smoke barriers. 
3. Fire-protection systems. 
4. Control systems. 
5. Communication systems. 
6. Electrical wiring systems. 
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C. Miscellaneous Elements:  Do not cut and patch the following elements or related components in 
a manner that could change their load-carrying capacity, that results in reducing their capacity 
to perform as intended, or that results in increased maintenance or decreased operational life or 
safety. 

1. Water, moisture, or vapor barriers. 
2. Membranes and flashings. 
3. Exterior curtain-wall construction. 
4. Equipment supports. 
5. Piping, ductwork, vessels, and equipment. 

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 
aesthetic qualities.  Remove and replace construction that has been cut and patched in a 
visually unsatisfactory manner. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections of these Specifications. 

B. Existing Materials:  Use materials identical to existing materials.  For exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will match the visual and functional performance of existing materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 
be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, 
including compatibility with existing finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect existing construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 
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C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

D. Existing Services:  Where existing services are required to be removed, relocated, or 
abandoned, bypass such services before cutting to  avoid interruption of services to occupied 
areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 

1. Cut existing construction to provide for installation of other components or performance of 
other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Cutting:  Cut existing construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots as small as possible, neatly to size 
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover 
openings when not in use. 

2. Existing Finished Surfaces:  Cut or drill from the exposed or finished side into concealed 
surfaces. 

3. Proceed with patching after construction operations requiring cutting are complete. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as 
possible.  Provide materials and comply with installation requirements specified in other 
Sections of these Specifications. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence of 
patching and refinishing. 

 
END OF SECTION 01731 






	Addendum #1
	Architects Attachment
	Specification
	Drawings

